Universal Construction Package


	1.
	a.
	Date:
	     
	b.
	PR No. No. 
	     
	c.
	PO No. 
	     

	2.
	a.
	Service Order Number:
	     
	b.  Project:
	     
	c.  Task:
	     

	
	d.
	Building(s):
	     
	     
	     
	Limited Area
	 FORMCHECKBOX 



	Inside
	 FORMCHECKBOX 



	Outside

	3.
	a.
	Title:
	     

	
	b.
	Statement of Work:
	     

	
	
	     

	4.
	a.
	 Quality - Significant:
	 FORMCHECKBOX 



	Yes
	 FORMCHECKBOX 



	No
	

	
	
	

	5.
	a.
	ESTIMATED COST

	
	
	Contract Cost

Civil
	SFM
	Total Project Cost
	Maximum Award Amount

	
	
	     
	     
	     
	     

	
	
	

	6.
	a.
	Contact List

	
	
	Discipline
	Name
	Org.
	MS
	Phone No.

	
	
	Customer
	     
	     
	     
	     

	
	
	Building Manager
	     
	     
	     
	     

	
	
	Project Manager/CME
	     
	     
	     
	     

	
	
	PM Assistant
	     
	     
	     
	     

	
	
	Architectural
	     
	     
	     
	     

	
	
	Civil
	     
	     
	     
	     

	
	
	Structural
	     
	     
	     
	     

	
	
	Mechanical
	     
	     
	     
	     

	
	
	Electrical
	     
	     
	     
	     

	
	
	Fire Protection
	     
	     
	     
	     

	
	
	Telecommunications
	     
	     
	     
	     

	
	
	Security
	     
	     
	     
	     

	
	
	A/C/S Inspector
	     
	     
	     
	     

	
	
	Roof Inspector
	     
	     
	     
	     

	
	
	Mech. Inspector
	     
	     
	     
	     

	
	
	Elec. Inspector
	     
	     
	     
	     

	
	
	A/E Firm Contact
	     
	     
	     
	     

	
	
	SDR
	     
	     
	     
	     

	
	
	Purchaser (SCR)
	     
	     
	     
	     

	
	b.
	Desired Construction Completion Date:
	     

	7.
	a.
	Project Mgr Review
	     
	b.
	Dept Mgr Approval
	     
	Date:
	     


STANDARD PROVISIONS
The following provisions apply to all Contracts:

1.
EARTH FILL AND BORROW AREAS. If suitable borrow and fill areas are not designated on Drawings, Contractor shall purchase the fill material off base. No material shall be removed from the base without specific written permission from the Sandia Contracting Representative (SCR).

2.
TEMPORARY UTILITIES AND FACILITIES. Contractor may connect to and extend existing utilities systems as needed, however, all tie-ins shall be made only at locations approved by Sandia’s Construction Observer. Connections and/or extensions must be in conformance with the applicable Sandia Facilities Standard Specifications. Sandia will furnish the utilities consumed without charge.

3.
ASBESTOS, PCB'S OR OTHER HAZARDOUS MATERIALS. Contractor shall contact the Sandia Delegated Representative (SDR) immediately, if, during the performance of the Contract, Contractor discovers any material that is believed to contain asbestos, PCB's, or any other hazardous material, so that the actual composition of the material can be determined and a safe work environment maintained. This also applies to the handling of underground storage tanks.

4.
NONSTANDARD HOURS. Sandia standard operational hours are 7:00 a.m. to 5:00 p.m., Monday through Friday. Non-standard hours are all other times including the following holidays: Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Energy Conservation Day (date varies), and the six working days comprising the Christmas/New Year holiday season.

5.
OVERHEAD WORK. All work performed in concealed areas above occupied spaces shall be accomplished during Sandia non-standard hours. These areas also include work around roof openings, and on walkways and platforms above ceilings. Coordinate through the Sandia Construction Observer for work to be performed during non-standard hours.

6.
RADIOS. Two-way radios are allowed in Sandia’s Limited Areas only with an approved permit. Contractors with Q or L clearances may apply for a permit from the SDR to carry these devices within the Limited Areas.

7.
MOBILE TELEPHONES.  Mobile phones are not allowed in Sandia's Limited Areas, Exclusion Areas, Protected Areas, or Material Access Areas without prior authorization.

8.
EXCAVATION.  Contractor shall assume that no rock excavation is required. Rock is defined as a hard, firm, stable part of the earth's crust, which would require drilling, and blasting before it can be excavated.

9.
BADGES.  All contractors, subcontractors, and delivery personal shall wear a Sandia issued badge while on Kirtland Air Force Base or on Sandia property.  Badge request shall be submitted to the SDR.

10.
LEAD-FREE PAINT.  Materials used in the construction of this building, including those contained in equipment or other products, shall be free of lead paint, as defined by the Consumer Products Safety Commission (CPSC), unless specific written authorization is received from the SDR.

11.
ASBESTOS-FREE.  Materials used in the construction of this building, including those contained in equipment or other products, shall be free of asbestos unless specific written authorization is received from the SDR.  Asbestos is defined as the asbestiform varieties of: chrysotile (serpentine); crocidolite (riekeckite); amosite (cummingtonitegrunelite); anthophylite; tremolite; and actinolite. Free of asbestos shall mean free of trace amounts (less than 1 percent) when the material is tested using Polarized Light Microscopy/Dispersion Staining (PLM/DS 600/M4-82-020), or Transmission Electron level 2 Yamate Method (TEM). In addition, with the closeout documents the General Contractor shall submit a letter signed and certified by a principal of the company that, to the best of his/her knowledge, no asbestos-containing material was used on this project.

12.
BALLASTS.  PCB and suspected PCB-containing lighting ballasts shall be removed from enclosures and fixtures.  Non-incandescent lamps shall be boxed, and stored on site for disposal by others.  Coordinate with the Construction Observer for boxes and transportation of lamps and ballasts to the disposal area.

13.
TIME EXTENSION FOR UNUSUALLY SEVERE WEATHER.  This provision specifies the procedure for determination of time extensions for unusually severe weather in accordance with the Contract Clause entitled “Time Extensions” (FAR 52.211-13.)  

A.
In order for the Sandia Contracting Representative (SCR) to award a time extension under this clause, the following conditions must be satisfied:

(1)
The weather experienced at the project site during the contract period must be found to be unusually severe, that is, more severe than the adverse weather anticipated for the project location during any given month.

(2)
The unusually severe weather must actually cause a delay to the completition of the project.  The delay must be beyond the control, and without the fault or negligence of the Contractor.

B.
The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location, and will constitute the base line for monthly weather time evaluations.  The Contractor's progress schedule must reflect these anticipated adverse weather delays in all weather-dependent activities.

	Monthly Anticipated Adverse Weather Delay Work Days Based on (5) Day Work Week

(Albuquerque and Kirtland AFB)

	Jan.
	Feb.
	March
	April
	May
	June
	July
	Aug.
	Sep.
	Oct.
	Nov.
	Dec.

	6
	4
	6
	2
	4
	3
	6
	4
	6
	4
	5
	2


C.
Contractor shall immediately notify the Sandia Construction Observer or the Sandia Delegated Representative when an adverse weather day is occurring.  Contractor shall submit requests for adverse weather days at the weekly construction progress meetings for official recording of the resultant impact to normally scheduled work.  If there are no weekly construction meetings, Contractor shall submit a written request to the Sandia Project Manager or Construction Manager.  Actual adverse weather delay days must prevent work on critical activities as identified in the Contractor’s as-planned CPM schedule for 50 percent or more of the Contractor's scheduled work day.

D.
The number of actual adverse weather delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in previous month), calculated chronologically from the first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (B), above, the SCR will issue one-day, non-compensable Contract extensions for each adverse weather day, giving full consideration for equivalent fair weather work days
SPECIAL PROVISIONS

The following provisions apply when box is checked:

	 FORMCHECKBOX 



	A.
	OVERHEAD POWER LINES. The Contractor is advised that aerial high-voltage lines exist in the vicinity of this construction. Adequate separation must be maintained at all times.

	 FORMCHECKBOX 



	B.
	JOB OFFICE. During the term of construction, the Contractor shall maintain the following facilities in the construction area for the Sandia Construction Observer:

· Plan desk not less than 3' X 7'

· Adequate convenience outlets and lighting

	 FORMCHECKBOX 



	C.
	SANITARY FACILITIES. Provide temporary toilet facilities (approved chemical type).  Provide a minimum of  two (2) facilities that are identified as “Men” and “Women,” respectively.  Keep toilets serviced throughout period of construction.

	 FORMCHECKBOX 



	D.
	TELEPHONES. Furnish at least one commercial telephone on the job site. Contact a local telephone company to initiate this service.

	 FORMCHECKBOX 



	E.
	A COMPLETE DEVIATED WORK SCHEDULE IS REQUIRED. The work hours each day will be as specified in the "Other Conditions" provisions of this contract.

	 FORMCHECKBOX 



	F.
	NON-STANDARD HOURS WORK. The Contractor will be required to work non-standard hours on this contract to minimize the inconvenience to Sandia caused by the interruption of electrical, water, gas, or steam system services, and/or the interruption of building H.V.A.C. systems, and/or noisy and dusty demolition or construction operations. The scope of the work to be performed during non-standard hours is described in the "Other Conditions" provisions of this contract. Coordinate with and obtain a permit through the Sandia Construction Observer for work to be performed during non-standard hours.

	 FORMCHECKBOX 



	G.
	CONTRACT PHASING. The work on this contract shall be accomplished in the phases given In the "Other Conditions" provisions of this contract. All subcontractors shall coordinate the details of their work to suit these provisions.

	 FORMCHECKBOX 



	H.
	WORK INTERRUPTION. Because of operations within the project area occasionally, on an average of one (1) day a week, the Contractor will be required to withdraw from the work area to a location outside the security fence, or to a location as determined by Sandia Laboratories for approximately one (1) hour each time.

	 FORMCHECKBOX 



	I.
	JOBSITE HAZARD EVALUATION. A jobsite hazard evaluation has been conducted for this project to identify environmental, safety, and health concerns, which may be present during the performance of the “Statement of Work.” Refer to the attached Jobsite Hazard Evaluation Checklist for a list of these concerns and accompanying instructions.

	 FORMCHECKBOX 



	J.
	HOT WORK PERMIT.  Contractor is advised that a signed Hot Work Permit shall be required before hot work may proceed.  In order to be issued a Hot Work Permit, individuals performing the following functions must be trained:  Hot Air Welder, Propane Torch Operator, Kettle Operator, and Fire Watch.  The names of trained individuals shall be listed on the Hot Work Permit.  Any job with untrained individuals working in the positions listed above shall be shut down by the Sandia Construction Observer.  Required training is comprised of four videotapes that take approximately one hour for viewing.  Contact the Sandia Construction Observer to schedule this training for your employees.

	
	
	

	
	
	


OTHER CONDITIONS

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
	PO No. 
	     
	Date:
	     

	
	Yes
	No

	1.
	Does project amount differ from Oracle authorized total?
	 FORMCHECKBOX 



	 FORMCHECKBOX 




	2.
	Test and Balance (T&B) Required? (Separate T&B form not required)
	 FORMCHECKBOX 



	 FORMCHECKBOX 




	3.
	Roof Work/Penetration Required? 
	 FORMCHECKBOX 



	 FORMCHECKBOX 




	4.
	Facilities Control System (FCS) Work Required?
	 FORMCHECKBOX 



	 FORMCHECKBOX 




	5.
	Long Lead Items and Lead Time:
	     

	
	     

	
	     

	6.
	Delivery Dates, SFM: 
	     

	
	     

	
	     

	7.
	Specialty Contractors: 
	     

	
	     

	
	     

	8.
	Request Pre-Bid Conference: 
	     

	
	     

	9.
	Other:
	     

	
	     

	
	     

	
	     

	
	


	Jobsite Hazard Evaluation
	
	Service Order Number:
	     


This Project has been evaluated for environmental, safety, and health concerns or conditions which pre-exist on the jobsite, and which may impact the Contractor or subcontractor methods and procedures in the performance of Work. 

This evaluation does not include those hazards that may be introduced by the Contractor or his subcontractors during the execution of the Work necessary to meet the Contract “Statement of Work”.  Hazards introduced by the Contractor in the performance of Work are required to be evaluated and mitigated by the Contractor in accordance with existing federal, state, and local regulations, including OSHA 29 CFR 1926, 29 CFR 1910, and SNL Standard Specification Section 01065, “Environment, Safety, and Health for Construction and Maintenance Service Contracts.”

The following pre-existing conditions have been identified on the Project site. 

	Hazard
	Not Evaluated

**
	Yes

*
	No
	Hazard
	Not Evaluated

**
	Yes

*
	No

	1. Flammable liquids 
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	10. Confined Spaces
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	2. Lead paint
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	11. High Energy
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	3. Chemicals
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	12. Pressurized Gases
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	4. Radiation
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	13. PCB’s
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	5. Buried utilities
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	14. Residue Material
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	6. Explosives
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	15. Environmental Restoration Site
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	7. Asbestos Containing Materials - permit / work release attached?
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	16. Environmental Site concerns (UST, soil disturbance, water discharge permits, etc.)
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	8. Traffic restrictions / lane closures required?
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	17. Jobsite Hazard Evaluation forms attached
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 


	9. Safety
	 FORMCHECKBOX 

	 FORMCHECKBOX 

	 FORMCHECKBOX 

	
	
	
	


*
If checked yes, please see the following corresponding restrictions or conditions for each hazard identified.  DO NOT PROCEED without full knowledge and understanding of these conditions.  If a hazard has been checked, and no corresponding description or identified paperwork/permit is attached, please contact the Sandia Contracting Representative immediately.

**
This item was not identified as a concern at the time of the hazard evaluation. If this, or any other hazard is encountered during the performance of Work, contact the Sandia Construction Observer or Sandia Delegated Representative for specific requirements prior to performing any work, which may impact the condition or concern. 

The Contractor is responsible for ensuring that the identified hazards have been acknowledged in the Contractors’ Jobsite-Specific Safety Plan, which includes a method for working within and around the identified hazard.  Refer to SNL Standard Specification Section 01065, “Environment, Safety, and Health for Construction and Maintenance Service Contracts.”

	Jobsite Hazard Evaluation
	
	Service Order Number:
	     


Description of conditions or restrictions for each pre-existing hazard found at the jobsite:

	Hazard Number
	Description

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     

	    
	     


	PO No. 
	     
	Date:
	     

	1.
	All work under this Contract shall be performed:
shall be performed:

	
	 FORMCHECKBOX 



	In accordance with the lists, schedules, specifications, and drawings listed herein.

	
	 FORMCHECKBOX 



	In accordance with Project Manual entitled
	     
	Dated:
	     

	
	
	If additional copies are needed, they may be obtained from the Sandia Delegated Representative(SDR).

	2.
	Submittal Lists
	

	
	Civil
	Total of
	   
	Pages, dated
	     
	

	
	Structural
	Total of
	   
	Pages, dated
	     
	

	
	Architectural
	Total of
	   
	Pages, dated
	     
	

	
	Mechanical
	Total of
	   
	Pages, dated
	     
	

	
	Electrical
	Total of
	   
	Pages, dated
	     
	

	
	Fire Protection
	Total of
	
	Pages, dated
	
	

	
	Telecommunications
	Total of
	
	Pages, dated
	
	

	
	Security
	Total of
	
	Pages, dated
	
	

	
	Facilities Control System
	Total of
	   
	Pages, dated
	     
	

	3.
	Move in Equipment List: Total of
	    
	Pages, dated
	     
	

	4.
	 FORMCHECKBOX 



	Panel Schedules 

	
	Building
	Panel
	Issue
	Date
	
	Building
	Panel
	Issue
	Date

	
	     
	     
	   
	     
	
	     
	     
	   
	     


	
	     
	     
	   
	     
	
	     
	     
	   
	     

	
	     
	     
	   
	     
	
	     
	     
	   
	     

	
	     
	     
	   
	     
	
	     
	     
	   
	     

	5.
	Construction Special Specifications

	
	Section No.
	Date
	Title

	
	     
	     
	     

	
	     
	     
	     

	
	     
	     
	     

	
	     
	     
	     

	6.
	Sandia Furnished Material: Sandia will furnish the materials listed below for incorporation into the work required under this Contract.

	
	Qty
	P.R. or JIT No.
	Material
	Contact and Phone No.
	Delivery Date

	
	   
	     
	     
	     
	     

	
	   
	     
	     
	     
	     

	
	   
	     
	     
	     
	     

	7.
	 FORMCHECKBOX 



	Jobsite Hazard Evaluation Checklist (2 pages):  Include applicable permits and forms.


	PO No. 
	     
	Date:
	     

	8.
	CONSTRUCTION STANDARD SPECIFICATIONS

An “X” in the box indicates the specification applies to work on this Contract.  If left blank, specification does not apply.  NOTE:  These specifications are available through the Sandia Delegated Representative and are NOT mailed with the Request for Quotation.

	Division 1 - General Requirements

	
	Section
	Issue
	Date
	Title

	 FORMCHECKBOX 

	01065
	-
	20Feb04
	ES&H for Construction and Service Contracts

	 FORMCHECKBOX 

	01330
	-
	08/01/03
	Submittal Procedures

	 FORMCHECKBOX 

	01561
	 
	08/01/03
	Temporary Fencing

	 FORMCHECKBOX 

	01563
	-
	08/01/03
	Dust Control

	 FORMCHECKBOX 

	01700
	-
	06/18/95
	Contract Closeout

	 FORMCHECKBOX 

	01735
	 
	08/01/03
	Computer Room Work Requirements

	Division 2 - Site Construction

	 FORMCHECKBOX 

	02200
	-
	09/29/95
	Earthwork

	 FORMCHECKBOX 

	02222
	-
	12/16/96
	Selective Demolition

	 FORMCHECKBOX 

	02232
	-
	09/29/95
	Aggregate Base Course

	 FORMCHECKBOX 

	02444
	 
	05/10/85
	Chain Link Fences And Gates

	 FORMCHECKBOX 

	02445
	 
	01/01/89
	Barb Wire Fences

	 FORMCHECKBOX 

	02510
	-
	09/29/95
	Asphalt Concrete Pavement

	 FORMCHECKBOX 

	02553
	-
	10/15/01
	Exterior Gas Piping

	 FORMCHECKBOX 

	02558
	-
	10/15/01
	Pre-Insulated Underground Pipe for Steam and Condensate Service

	 FORMCHECKBOX 

	02576
	-
	12/05/95
	Cold Milling

	 FORMCHECKBOX 

	02578
	-
	12/05/95
	Asphalt Concrete Overlay Preparation

	 FORMCHECKBOX 

	02584
	-
	10/01/03
	Underground Ducts and Utility Structures

	 FORMCHECKBOX 

	02665
	-
	03/01/02
	Underground Water Lines for Domestic and Fire Protection Systems

	 FORMCHECKBOX 

	02720
	-
	09/15/92
	Storm Sewer Systems

	 FORMCHECKBOX 

	02725
	 
	07/31/90
	Sewer Manholes

	 FORMCHECKBOX 

	02730
	-
	09/15/92
	Sanitary Sewer Systems

	 FORMCHECKBOX 

	02955
	-
	07/14/97
	Sewer Flow Control

	 FORMCHECKBOX 

	02956
	-
	12/11/96
	Sewer Cleaning

	 FORMCHECKBOX 

	02957
	-
	07/14/97
	Sewer Pipe Lining

	 FORMCHECKBOX 

	02958
	-
	12/11/96
	Manhole Rehabilitation

	 FORMCHECKBOX 

	02959
	-
	07/14/97
	Television Inspection

	Division 3 - Concrete

	 FORMCHECKBOX 

	03300
	-
	01/15/03
	Cast-In-Place Concrete

	 FORMCHECKBOX 

	03351
	 
	01/15/03
	Exposed Aggregate Concrete Slabs

	Division 4 - Masonry

	 FORMCHECKBOX 

	04050
	-
	02/01/03
	Masonry Mortar and Grout

	 FORMCHECKBOX 

	04220
	-
	02/01/03
	Concrete Masonry Unit

	Division 5 - Metals

	 FORMCHECKBOX 

	05120
	-
	01/26/93
	Structural Steel

	 FORMCHECKBOX 

	05210
	-
	09/29/95
	Steel Joists

	 FORMCHECKBOX 

	05310
	-
	09/29/95
	Steel Deck

	 FORMCHECKBOX 

	05400
	-
	10/15/01
	Cold-Formed Metal Framing

	 FORMCHECKBOX 

	05500
	-
	06/28/96
	Metal Fabrications


	Division 6 - Wood and Plastics

	 FORMCHECKBOX 

	06100
	-
	12/11/96
	Rough Carpentry

	 FORMCHECKBOX 

	06400
	-
	07/14/97
	Interior Architectural Woodwork

	Division 7 - Thermal and Moisture Protection

	 FORMCHECKBOX 

	07200
	-
	12/19/95
	Building Insulation

	 FORMCHECKBOX 

	07240
	-
	06/28/96
	Exterior Insulation and Finish Systems - Class PB

	 FORMCHECKBOX 

	07241
	 
	01/01/91
	Polymer Exterior Wall Finish Coat System

	 FORMCHECKBOX 

	07270
	-
	03/15/03
	Firestop And Smokestop Systems

	 FORMCHECKBOX 

	07527
	-
	06/16/96
	SBS - Modified Bituminous Sheet Roofing

	 FORMCHECKBOX 

	07531
	-
	12/04/96
	Single-Ply Roofing - PVC

	 FORMCHECKBOX 

	07532
	-
	12/19/95
	Single-Ply Roofing - CSPE

	 FORMCHECKBOX 

	07533
	-
	10/15/01
	Single-Ply Roofing System - Thermal Propylene Olefin (TPO)

	 FORMCHECKBOX 

	07600
	-
	09/29/95
	Flashing and Sheet Metal

	 FORMCHECKBOX 

	07900
	-
	02/08/95
	Joint Sealants

	Division 8 - Doors and Windows

	 FORMCHECKBOX 

	08710
	-
	02/01/03
	Door Hardware

	See Construction Special Specifications for other Division 8, project specific, Specifications

	Division 9 - Finishes

	 FORMCHECKBOX 

	09200
	-
	12/19/95
	Three-Coat Stucco System

	 FORMCHECKBOX 

	09250
	-
	10/15/01
	Gypsum Drywall

	 FORMCHECKBOX 

	09300
	-
	11/14/94
	Tile

	 FORMCHECKBOX 

	09511
	-
	10/15/01
	Acoustical Lay-In Ceilings

	 FORMCHECKBOX 

	09651
	-
	08/18/97
	Resilient Tile Flooring

	 FORMCHECKBOX 

	09675
	-
	07/02/92
	Conductive Resilient Flooring

	 FORMCHECKBOX 

	09680
	-
	08/15/02
	Carpet Tile

	 FORMCHECKBOX 

	09682
	-
	08/15/02
	Broadloom Carpet

	 FORMCHECKBOX 

	09731
	-
	07/20/92
	Seamless Static Conductive Covering

	 FORMCHECKBOX 

	09900
	-
	10/15/01
	Painting

	 FORMCHECKBOX 

	09980
	-
	02/01/03
	Coating for Concrete and Masonry

	Division 10 - Specialties

	 FORMCHECKBOX 

	10160
	-
	09/08/97
	Metal Toilet Compartments

	 FORMCHECKBOX 

	10270
	-
	07/07/93
	Access Flooring

	 FORMCHECKBOX 

	10522
	-
	08/15/02
	Fire Extinguishers, Cabinets, and Accessories

	 FORMCHECKBOX 

	10619
	-
	11/16/99
	Demountable Metal Partition - Installation and Disassembly

	 FORMCHECKBOX 

	10800
	-
	06/30/98
	Toilet Accessories

	Division 11 - Equipment

	 FORMCHECKBOX 

	11000
	-
	01/05/94
	Heavy Equipment Relocation & Placement

	Division 12 - Furnishings

	 FORMCHECKBOX 

	12501
	-
	02/92
	Horizontal Blinds

	 FORMCHECKBOX 

	12601
	 
	04/01/88
	Moving Of Furniture And Equipment

	 FORMCHECKBOX 

	12700
	-
	11/16/99
	Systems Furniture

	Division 13 - Special Construction

	 FORMCHECKBOX 

	13100
	
	07/20/04
	Lightning Protection

	 FORMCHECKBOX 

	13120
	
	09/15/02
	Design-Built-Install Prefabricated Office Units

	 FORMCHECKBOX 

	13851
	-
	12/01/02
	Honeywell Fire Alarm System

	 FORMCHECKBOX 

	13852
	
	09/01/04
	Intelligent Fire Alarm System

	 FORMCHECKBOX 

	13855
	-
	05/15/02
	High Sensitivity Smoke Detection

	 FORMCHECKBOX 

	13943
	
	12/01/02
	Facilities Control Systems

	 FORMCHECKBOX 

	13967
	
	05/15/02
	FM-200 Clean-Agent Extinguishing System

	Division 14 - Conveying Systems

	 FORMCHECKBOX 

	14240
	
	03/15/03
	Hydraulic Elevators

	Division 15 - Mechanical

	 FORMCHECKBOX 

	15050
	 
	25Feb04
	Basic Mechanical Materials and Methods

	 FORMCHECKBOX 

	15051
	 
	07/01/03
	Piping Systems

	 FORMCHECKBOX 

	15081
	-
	10/15/01
	Duct Insulation

	 FORMCHECKBOX 

	15310
	-
	09/01/03
	Automatic Sprinklers and Water Based Fire Protection Systems

	 FORMCHECKBOX 

	15311
	-
	09/01/03
	Prefabricated Office Complex Automatic Sprinkler System

	 FORMCHECKBOX 

	15083
	-
	10/15/01
	Pipe and Equipment Insulation

	 FORMCHECKBOX 

	15183
	-
	10/15/01
	Refrigerant Systems

	 FORMCHECKBOX 

	15200
	-
	09/02/98
	Vibration Limits And Control

	 FORMCHECKBOX 

	15215
	 
	01/15/03
	Compressed Gas Piping-Interior

	 FORMCHECKBOX 

	15371
	 
	06/16/86
	Piping-Deionized Water

	 FORMCHECKBOX 

	15401
	-
	25Jan04
	Plumbing

	 FORMCHECKBOX 

	15481
	-
	11/23/94
	Ultra High Purity Gas Distribution Systems

	 FORMCHECKBOX 

	15S
	 
	03/05/75
	Piping-Steam Plant

	 FORMCHECKBOX 

	15810
	-
	10/15/01
	Ductwork

	 FORMCHECKBOX 

	15901
	-
	09/02/98
	System Component Checkout And Balance

	 FORMCHECKBOX 

	15994
	 
	01/04/91
	Mechanical Systems Demonstrations 

	Division 16 - Electrical

	 FORMCHECKBOX 

	16001
	-
	03/16/04
	Electrical Work

	 FORMCHECKBOX 

	16124
	-
	03/15/03
	Medium Voltage Cable

	 FORMCHECKBOX 

	16269
	
	01/15/03
	Variable Frequency Controllers

	 FORMCHECKBOX 

	16272
	-
	12/01/02
	Pad Mounted Transformers

	 FORMCHECKBOX 

	16289
	-
	02/26/04
	Surge Protection Devices

	 FORMCHECKBOX 

	16310
	
	04/01/02
	15 kV Metal-Enclosed Stand-Up or Padmounted Switchgear

	 FORMCHECKBOX 

	16401
	 
	04/01/02
	Electrical Distribution System, Aerial

	 FORMCHECKBOX 

	16441
	-
	12/01/02
	Electrical Lighting and Appliance Panelboards

	 FORMCHECKBOX 

	16442
	-
	04/15/03
	Electrical Power Panelboards

	 FORMCHECKBOX 

	16475
	-
	10/15/01
	Primary System Safety Requirements

	 FORMCHECKBOX 

	16501
	-
	08/31/04
	Fluorescent Luminaires

	 FORMCHECKBOX 

	16514
	 
	08/01/91
	Elect. High Intensity Discharge (HID) Luminaires & Lamps

	 FORMCHECKBOX 

	16521
	-
	01/15/03
	Exterior Lighting Units

	 FORMCHECKBOX 

	16720
	-
	06/15/02
	Intrusion Alarm System

	 FORMCHECKBOX 

	16740
	-
	05/15/00
	Intra-Building Telecommunication Old System

	 FORMCHECKBOX 

	16742
	-
	02/01/03
	Intra-Building Telecommunication New System
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