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CONSTRUCTION SPECIAL SPECIFICATION
SECTION 01505

CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections,
apply to this Section.

1.02 SUMMARY

A. Section Includes: Construction waste management requirements for all
construction, renovation, demolition, repair and land clearing project
activities. This section defines the construction waste management
requirements for work conducted at SNL, based on waste minimization
and diverting construction waste from landfill disposal to the extent
practical.

1. Small construction projects (defined in 1.03) shall segregate
construction materials and debris as appropriate for disposition at
the SNL Construction & Demolition Recycle Center located on the
west side of Building 967 (Solid Waste Transfer Facility).

2. Large building construction projects (defined in 1.03) shall
develop and implement a Construction Waste Management Plan.

3. Infrastructure projects (defined in 1.03) shall, as appropriate,
segregate scrap metal for recycling, and segregate and deliver
concrete and asphalt debris to the SNL Concrete and Asphalt
Recycle Center.

B. Related Sections:

1. Division 1, Section 01065, “Environmental, Safety, and Health for
Construction and Service Contracts”

1.03 DEFINITIONS
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A

Construction and Demolition (C&D) Waste (per 20 NMAC 9.1, Solid
Waste Management):  "construction and demolition debris" means
materials generally considered to be not water soluble and nonhazardous
in nature, including, but not limited to, steel, glass, brick, concrete, asphalt
roofing materials, pipe, gypsum wallboard and lumber from the
construction or destruction of a structure project, and includes rocks, soil,
tree remains, trees and other vegetative matter that normally results from
land clearing. If construction and demolition debris is mixed with any
other types of solid waste, it loses its classification as construction and
demolition debris. Construction and demolition debris does not include
asbestos or liquids including, but not limited to, waste paints, solvents,
sealers, adhesives or potentially hazardous materials.

Clean: Untreated and unpainted; uncontaminated with adhesives, oils,
solvents, tapes, textures, mastics, and like products.

Disposal: Acceptance of solid wastes at a legally operating facility for the
purpose of landfilling.

Infrastructure Project: Construction projects involving utility supply and
distribution systems, central utility plants, roadways, site development,
parking lots and walkways.

Large Building Construction Project: New building or major renovation
projects incorporating sustainable design requirements and/or pursuing
certification under the Leadership in Energy and Environmental Design
(LEED) Green Building Rating System. Such building projects typically
include Line Item Projects and General Plant Projects.

Non-Construction Waste: Personnel and/or household trash such as
papers, food containers, beverage containers, and other items not resulting
from construction activities.

Pollution Prevention (P2) Program: Administers and manages activities to
reduce waste in Sandia operations, including construction and demolition
projects.

Recycling: The process of sorting, cleansing, and reconstituting materials
for the purpose of using the materials in the manufacture of a new product.

|. Reuse: Materials that are recovered for use in the same form, on- or off-site.

J.Salvage: To remove waste materials from the site for resale or reuse by a

K.

third party.

Sandia Delegated Representative (SDR): Person(s) authorized in the
Contract to act as delegated Sandia representative for the specific purpose
of review, inspection, and acceptance of work, and to interpret plans,
specifications, codes and standards.

Sandia Construction Observer (SCO): SDR’s contract field representative
to monitor, document, and report on the progress, quality, and safety of
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construction work in accordance with contract specifications and plans,
and applicable codes. The SCO is responsible for coordinating outages
associated with construction activities. The SCO shall not exercise
supervision over Contractor’s employees.

M. Small Construction Projects: Construction projects of size less than
criteria for Large Construction Projects. Such projects typically include
Facilities Express projects, routine maintenance projects, minor roadway
or parking lot repair projects, etc.

N. Waste Minimization: Any practice that reduces the amount of waste
generated prior to recycling or disposal.

1.04 SUBMITTALS

A. Large Building Construction Projects

1. Construction Waste Management Plan: No later than two weeks
(10 business days) prior to initiation of waste generation activities,
submit a Construction Waste Management Plan indicating methods
and processes for waste minimization and collection, segregation,
and disposition of construction waste and debris generated. The
Plan shall follow the generic template developed by the Sandia
Pollution Prevention (P2) Program (see Attachment A). The
generic Construction Waste Management Plan template shall be
revised as appropriate for project-specific application. Additional
guidance, if necessary, for completion of the Plan template is
available through the Sandia P2 Program. Project specific
information to be generated for inclusion in the Plan includes
completion of the following worksheets:

a. Analysis of Waste Materials: This worksheet provides an
estimation of waste material types and amounts to be
generated, disposed, and diverted from disposal during the
project. This worksheet is provided as an attachment to the
generic Plan template.

b. Waste Material Disposition: This worksheet identifies the
disposition path for each waste material type generated
(i.e., recycle, reuse, salvage, dispose) including material
handling and collection procedures, transportation methods
and requirements, and final destination facilities. This
worksheet is provided as an attachment to the generic Plan
template.

2. Periodic Progress Reports: Submit Construction Waste
Management Plan Progress Reports bi-annually and at end of
project. A Waste Management Progress Report Worksheet is
provided as an attachment to the generic Plan template. The
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Progress Report Worksheet requires provision of the following
information:

a. Project title, name of company completing report, and dates
of period covered by report.

b. The amount (in tons) of construction waste material
landfilled from the Project.

c. The amount (in tons) of each material type recycled,
reused, or salvaged from the Project.

B. Infrastructure Projects

1. Periodic Progress Reports: For projects of 10 months or greater
duration, submit Infrastructure Project Waste Diversion log (see
form at Section 8 of Attachment B) bi-annually and supporting
weight documentation.

2. Upon project completion, submit the complete Infrastructure

Project Waste Diversion Log and supporting weight
documentation.

1.05 QUALITY ASSURANCE

A. General:

1. Comply with applicable environmental, safety, and health laws,
rules and regulations, as amended, of the Federal, State, and local
governments, the Department of Energy and SNL concerning
management of construction, renovation, alterations, repair,
demolition, and land clearing waste.

2. Use only facilities properly permitted by the State of New Mexico,
and by local authorities as applicable.

3. Do not perform work until applicable environmental permits are
obtained and notifications given for construction activities.

4. Contractor shall bear costs for Project delays due to
noncompliance with required permits or failure to provide required
notifications.

B. Construction Waste Characterization

1. Construction waste resulting from execution of this contract shall
be evaluated for the potential to contain or be contaminated with
hazardous, chemical, or radiological substances in accordance with
Section 01065, “ES&H for Construction and Service Contracts.”
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2. Construction waste determined to contain or be contaminated with
hazardous, chemical, and/or radiological substances shall be
managed in accordance with Section 01065, “ES&H for
Construction and Service Contracts.”

C. Construction Material Ownership:

1. Property items and equipment that may be re-used for their
intended purpose are not considered waste and shall be managed as
US Government Property. Intact and dismantled equipment and
material originating from Sandia premises and removed during the
work activity shall remain the property of the US Government and
shall be managed as Residue Material and Equipment as defined in
Section 01065, “ES&H For Construction and Service Contracts.”

2. All construction waste materials and debris originating from
Sandia premises, regardless of the temporary or permanent nature
of the materials and debris, are the property of the US
Government.

3. No construction waste materials or debris originating from Sandia
premises shall be removed from Sandia property for the purpose of
salvage, reuse, recycle, or resale unless specifically stated in
contract documents.

D. Regulatory Requirements:

1. Comply with applicable waste management laws, rules and
regulations, as amended, of the Federal, State and local
governments, the Department of Energy (DOE) and SNL.

2. DOE Orders require waste to be managed according to the
following hierarchy: prevention, reuse, recycling, treatment, and
compliant disposal.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Onsite Waste Management and Disposal Resources: The following list
identifies recycling and disposal resources on site at SNL/NM. Use of on-
site SNL resources shall be coordinated through the Sandia P2 Program
and/or the SDR.

1. Construction & Demolition Recycle Center: Located on the west
side of Building 967 (Solid Waste Transfer Facility). Accepts
construction materials and debris from small construction projects
for recycling and disposal.

2. Concrete/Asphalt Recycle Center: Located at the south end of
Tech Area 111 (map will be provided). Accepts concrete and
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asphalt materials and debris from small and large construction
projects for recycling.

3. Kirtland Landfill: Accepts general construction & demolition
waste for disposal.

4. Miscellaneous: Other on-site SNL/NM resources may exist such
as clean soil reuse, carpet and ceiling tile recycling. Coordinate
utilization of “other” on-site SNL/NM waste management
resources through the Sandia P2 Program and/or the SDR.

PART 2 — PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01

GENERAL REQUIREMENTS

A. General: Every reasonable effort shall be made to minimize waste
generation, as well as recycle, reuse, and salvage generated waste.

B. Source Separation, Handling, and Storage: Separate, store, protect, and
handle at the project site all identified recyclable, reusable, and salvageable
waste materials to maximize waste material diversion from landfill. Waste
material separation, handling, and storage areas shall be clearly marked and
kept neat and clean to avoid contamination or mixing of materials. Provide
waste collection containers in sizes adequate to handle waste from
construction activities.

C. Regulated Hazardous Construction Waste Types: All regulated hazardous
construction waste types generated shall be managed in accordance with
Section 01065, “ES&H for Construction and Service Contracts.” Where
classification of any given waste material is unclear, verify the appropriate
disposition with the SDR.

D. Non-Construction Waste: All non-construction waste shall be segregated
from construction waste materials, removed from the site, and properly
disposed of by the Contractor.

E. Training: Provide on-site instruction of appropriate separation, handling
and recycling, salvage, reuse, and return methods to be used by all parties at
the appropriate stages of the project.

3.02 WASTE MINIMIZATION REQUIREMENTS

A. The following measures shall be implemented for proactive waste
management by all parties involved in construction-related project
activities at SNL.
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1.

2.

3.

4.

Waste generation shall be minimized to the maximum extent
possible.

Waste generation shall be avoided by implementing the following
measures:

d. Reduce packaging of products and materials to minimize
packaging waste.

e. Ensure proper storage of products and materials to prevent
contamination and damage from weather.

f. Utilize proper material handling techniques to eliminate
breakage.

g. Plan and sequence work to efficiently utilize products and
materials.

h. Enforce just-in-time ordering to eliminate over ordering
and ordering error.

All diligent means shall be employed to pursue practical and
economically feasible reuse, salvage and recycling options for the
inevitable waste generated during project activities.

Waste disposal in landfills shall be minimized to the greatest extent
possible.

3.03 SMALL CONSTRUCTION PROJECTS

A. The following procedure shall be implemented for planning and use of the
Sandia Construction & Demolition (C&D) Recycle Center:

1.

3.

Review the C&D Recycle Center Disposition Form for a current
list of recyclable construction waste materials and debris, facility
hours of operation, facility location, and other general information,
instructions, and requirements (see Attachment C).

Segregate recyclable construction waste materials and debris and
non-recyclable waste materials and debris.

Arrange for transportation of all construction waste materials (both
recyclable and non-recyclable) to the Sandia C&D Recycle Center.
C&D Recycle Center personnel will provide assistance for
unloading into the appropriate containers.

Provide C&D Recycle Center personnel with applicable project
information for completion of the C&D Recycle Center
Disposition Form.
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5.

NOTE: If there are no recyclable construction materials within a
specific load or shipment, that load or shipment shall be
transported directly to the appropriate landfill for disposal.

3.04 LARGE BUILDING CONSTRUCTION PROJECTS

A. Implement waste management practices and procedures in accordance
with the approved Construction Waste Management Plan. Maintain such
practices and procedures throughout the life of the project.

B. Transportation: Arrange for regular collection, transport from the site, and
delivery of recyclable waste materials to approved recycling centers to
keep construction site clear.

C. On-Site Recordkeeping:  Maintain record keeping procedures with
provisions for:

1.

2.

Tracking collections of waste materials at the site and deliveries to
recycling, reuse, salvage, and landfill facilities.

Maintaining on-site logs that include for each load of materials
removed from the site: type of material, load weight,
recycling/hauling service, and date accepted by recycling service
or landfill.

Use of the Waste Diversion/Landfill Log provided as an
attachment to the generic Plan template.

Accessibility to the SCO for verification of construction waste
recycling. Legible copies of on-site logs, manifests, weight tickets,
and receipts. Manifests shall be from recycling and disposal site
operators that can legally accept the materials for the purpose of
recycling, reuse, salvage, or disposal.

D. Contamination: Prevent contamination of recyclable waste materials. Remove

any contamination inadvertently deposited in recyclable waste material containers.

Provide cleanup of excessive contamination at recycling vendor locations when such

contamination is not controlled at the project site.3.05 INFRASTRUCTURE

PROJECTS

A. Follow the processes and procedures described in Attachment B for
recycling concrete and asphalt, as well as other recyclable materials as
appropriate. Maintain such processes and procedures throughout the life
of the project.

END OF SECTION
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ATTACHMENT A

Generic Construction Waste Management Plan Template
ATTACHMENT B

SNL Infrastructure Project Recycling Procedures

ATTACHMENT C

C&D Recycle Center Disposition Form
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