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PART 1 - GENERAL 








1.01	 SUMMARY





A. 	Section Includes bicycle racks.





B.  	Related Sections





1.	Section 03300 Cast In Place Concrete 








1.02  	SUBMITTALS





A.  	Submit under provisions of Section 01300. 





B.  	Project Data: Include installation details, anchoring and fasteners. 








1.03	 DELIVERY, STORAGE AND HANDLING





A.  	Do not deliver to job site until ready to install.  Protect until completion.
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PART 2 - PRODUCTS








2.01	 ACCEPTABLE MANUFACTURERS





A.  	AAA Ribbon Rack Co, Division of Brandir International Inc.





B.  	Bike Security Racks Company





C.  	Columbia Cascade Company.








2.02	 MANUFACTURED UNITS





A.  	Provide design similar to Ribbon Rack bicycle rack manufactured by Brandir Manufacturing Company.





B.  	Provide the following: 





1.	Material;  Schedule 40  steel pipe meeting requirements of ASTM A53, hydraulically bent and hot dipped galvanized after fabrication. 





2.	Finish and Color:  Paint in accordance with Section 09900, Painting, as specified for exterior metal fabrications.  Custom color to match sample.





C.  	Accessories





1.	Anchors and sleeves for embedding or anchoring to concrete base. 








2.03 	FABRICATION





A.  	Fabricate in large sections as possible.





B. 	Prepare in accordance with Steel Structures Painting Council (SSPC) method 6.
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PART 3 -EXECUTION








3.01  	INSTALLATION





A.  	Contractors Option:  Rack may be embedded directly in concrete. or mounted on a base.   In either case, follow manufacturers detailed installation instructions.  











END OF SECTION 
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